

Toggle menu  
Blue Gold Program Wiki

## Navigation

- [Main page](#)
- [Recent changes](#)
- [Random page](#)
- [Help about MediaWiki](#)

## Tools

- [What links here](#)
- [Related changes](#)
- [Special pages](#)
- [Permanent link](#)
- [Page information](#)

## Personal tools

- [Log in](#)

## personal-extra

Toggle search

Search

Random page

## Views

- [View](#)
- [View source](#)
- [History](#)
- [PDF Export](#)

## Actions

# File:O&M Agreement approved Eng ver recd 6aug 18.pdf

From Blue Gold Program Wiki

The printable version is no longer supported and may have rendering errors. Please update your browser bookmarks and please use the default browser print function instead.

- [File](#)
- [File history](#)

- [File usage](#)

**BDT 300.00 Non-Judicial Stamp**  
**Format for O&M Agreement between BWDB and WMA (translated)**

Signed Agreement between the Bangladesh Water Development Board and Amkhola-Mushurikathi Sluice Water Management Association, Bauria Sluice Water Management Association and Masuakhali-Badura-Noshaisihl Sluice Water Management Association in Polder No. 43/2B concerning operation, repair and maintenance of water management infrastructures.

On behalf of the Bangladesh Water Development Board (BWDB)  
 Permanent Address: WAPDA Bhaban, Motijheel C/A, Dhaka-1000  
 Executive Engineer  
 Patuakhali O & M Division, BWDB

**The First Party**

And

On behalf of  
 Amkhola-Mushurikathi Sluice Water Management Association, Bauria Sluice Water Management Association and Masuakhali-Badura-Noshaisihl Sluice Water Management Association of Polder No. 43/2B formed under Blue Gold Program Representatives of Water Management Association/s

**The Second Party**

Whereas in proper conservation, routine operation and maintenance of the water management infrastructures by local stakeholders is considered as essential, the Water Management Organisation, which was formed by local stakeholders, from now on will have the responsibility for routine operation and maintenance. Considering this, taking into account Government rules, knowing the responsibilities of both parties mentioned in this agreement, both parties signed the agreement with its particular conditions today, on...../...../2018 AD

**Conditions:**

1. The ownership of the water management infrastructures will remain with Bangladesh Water Development Board.
2. After signing this agreement, the above mentioned Water Management Association/s will take up the responsibilities for management, operation and routine maintenance of the water management infrastructures.
3. The responsibilities of Bangladesh Water Development Board (First party) and ..... Water Management Association/Water Management Associations (Second party) will be assigned according to the following guidelines:

Go to page

No.	Water Management Infrastructure	Description of Work	Type of work	Responsibility
1	Sluice Gate	1.1 Routine maintenance	Minor repair works of sluice gate structure, including the gate, sluice gate structure and sluice gate operation. This work will be done in the form of a contract. The cost of the work will be borne by the Government.	Water Management Association (WMA)
		1.2 Periodic maintenance	Major repair works of sluice gate structure, including the gate, sluice gate structure and sluice gate operation. This work will be done in the form of a contract. The cost of the work will be borne by the Government.	Water Management Association (WMA)
2	Sluice Gate	2.1 Routine maintenance	Minor repair works of sluice gate structure, including the gate, sluice gate structure and sluice gate operation. This work will be done in the form of a contract. The cost of the work will be borne by the Government.	Water Management Association (WMA)
		2.2 Periodic maintenance	Major repair works of sluice gate structure, including the gate, sluice gate structure and sluice gate operation. This work will be done in the form of a contract. The cost of the work will be borne by the Government.	Water Management Association (WMA)
3	Sluice Gate	3.1 Routine maintenance	Minor repair works of sluice gate structure, including the gate, sluice gate structure and sluice gate operation. This work will be done in the form of a contract. The cost of the work will be borne by the Government.	Water Management Association (WMA)
		3.2 Periodic maintenance	Major repair works of sluice gate structure, including the gate, sluice gate structure and sluice gate operation. This work will be done in the form of a contract. The cost of the work will be borne by the Government.	Water Management Association (WMA)

[next page →](#)

Size of this JPG preview of this PDF file: [424 × 600 pixels](#). Other resolution: [170 × 240 pixels](#).

[Original file](#) (1,240 × 1,754 pixels, file size: 445 KB, MIME type: application/pdf, 8 pages)

## Summary

O&M Agreement approved English version

## File history

Click on a date/time to view the file as it appeared at that time.

Date/Time	Thumbnail	Dimensions	User	Comment
-----------	-----------	------------	------	---------

current [05:27, 10 March 2021](#)



1,240 × 1,754, 8  
pages (445 KB)

[Bigblue \(talk | contribs\)](#) | O&M Agreement approved English version

You cannot overwrite this file.

## File usage

There are no pages that use this file.

Retrieved from

"[https://www.bluegoldwiki.com/index.php?title=File:O%26M\\_Agreement\\_approved\\_Eng\\_ver\\_recd\\_6aug\\_18.pdf&oldid=4463](https://www.bluegoldwiki.com/index.php?title=File:O%26M_Agreement_approved_Eng_ver_recd_6aug_18.pdf&oldid=4463)"

## Namespaces

- [File](#)
- [Discussion](#)

## Variants

[Category:](#)

- [O&M](#)

This page was last edited on 10 March 2021, at 05:27.

## Blue Gold Program Wiki

The wiki version of the Lessons Learnt Report of the Blue Gold program, documents the experiences of a technical assistance (TA) team working in a development project implemented by the Bangladesh Water Development Board (BWDB) and the Department of Agricultural Extension (DAE) over an eight+ year period from March 2013 to December 2021. The wiki lessons learnt report (LLR) is intended to complement the BWDB and DAE project completion reports (PCRs), with the aim of recording lessons learnt for use in the design and implementation of future interventions in the coastal zone.

- [Privacy policy](#)
- [About Blue Gold Program Wiki](#)
- [Disclaimers](#)

Developed and maintained by Big Blue Communications for Blue Gold Program



[Blue Gold Program Wiki](#)